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SPECIFICATIONS for The FIRST CSP BUILDING SYSTEM

Projects:

BOYNTON SCHOOL, ADDITION
Visger Road near Fort Street, Detroit, Michigan
Howard Sims and Associates, Architects
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King and Lewis Architects, Inc.
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Nathan Johnson and Associates, Inc., Architects
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Hubbell Leti.eenn Fenkell and Chalfonte, Detroit, Michigan
Kissinger-kolzhauer, Inc., Architects
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ADVERTISEMENT FOR BIDS

Board of Education
Detroit, Michigan

The Board of Education, City of Detroit, will rececive sealed bids for the
erection and completion of sub-systems for four school additions in the City
of Detroit until 3:00 pem., E.S.T., on Thur sday, January 14, 1971.

All bids should be addressed to the Board of Education, Business Manager's
Office, 5057 Woodward, Detroit, Michigan 48202, where they will be publicly
opened and read aloud at thc aforementioned time.

The Projects are as follows:

BOYNTON SCHOOL ADDITION
Visger Road near Fort Strecet, Detroit, Michigan
Howard Sims and Associates, Architects

CERVENY SCHOOL ADDITION
Strathmoor between Pilgrim and Puritan, Detroit, Michigan
King and Lewis Architects, Inc.

SHERRARD SCHOOL ADDITION
Chrysler Freeway near Euclid, Detroit, Michigan
Nathan Johnson and Associates, Inc., Architec*s

DELBERT E. ROBERTS ADDITION TO COOLEY HIGH SCHOOL
Hubbell between Fenkell and Chalfonte, Detroit, Michigan
Kissinger-Holzhauer, Inc., Architects

The projects total approximately 280,000 square fcet in gross floor area.
Three of the additions are two-story. Onec addition is one-story. Materials
and methods of construction will be similar for the designated sub-systems on
all four buildings.

Separate proposals for each sub-system will be received from qualified bidders
for furnishing and installing integrated sub-systems work on the following basis:

- STRUCTURE

ATMOSPHERE
LIGHTING-CEILING
INTERIOR SFACE DIVISION
VERTICAL SKIN

Proposal No. 1. Sub-System No.
Proposal No. 2. Sub-System No.
Proposal No. 3. Sub-System No,
Proposal No. 4. Sub-System No.
Proposal No. 5. Sub-System No.

Yt Hwnp
]

Bidding Documents may be obtained at the office of the Detroit Public Schools
CONSTRUCTION SYSTEMS PROGRAM, 51 West Hancock (third floor), Detroit, Michigan
48201. Complete sets of Bidding Documents (Drawings and Specifications) will
be available for a deposit of $125.00. Firms returning their sets in good
condition within twenty (20) days after the bid opening date will receive a
full refund. Additional sets of drawings or specifications, if ordered, will
be furnished upon payment of the cost of reproduction; but no refund will be
made for the return of such sets. :

Page I-1-1
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2 = Advertiscment for Bids

In order to obtain bidding documcnts, cach crospective bidder is required
to complcte and submit to the €SP Officc an Equal Opportunity Survey Form,
blank copies of which are available at. thc CSP Officce.

Proposals must be submittcd in the form provided by CSP, and must be accom-
panied by a certificd check, bank draft, or satisfactory Bid Bond payable
to the Board of Education, City of Detroit, in an amount not less than five
per cent (5%) of the basc bid.

The accepted bidders will be required to furnish a satisfactory Performance
Bond and a Labor and Matcrials Payment Bond, in accordancec with the requirce-
ments of the Notice to Bidders.,

All proposals submitted shall remain firm for a pcriod of 60 days aftcr the
bid opening datce.

The Board of Education reserves the right to waive any informality in the
bids, or toreject any or all bids, in whole or in part, should it be dcemed
in its best interest to do so.

Harold Brown, Business Manager
Board of Education
City of Detroit

Page I-1-2
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Item 1. Introduction

NOTICE TO BIDDERS

1.1

l.2

1.3

1.4

1.5

The Detroit Public Schools CONSTRUCTION SYSTEMS PROGRAM reeks to:

*1  Reduce the cost of school construction and give improved value
for the school building dollar in terms of function, environ-
ment, first cost and maintenance cost.

«@ Accelerate construction time for school buildings.

«3 Provide the occupants of school buildings greater flexibility in
their facilities in order to better meet educational needs.

In order to accomplish the objectives stated above, the CONSTRUCTION
SYSTEMS PROGRAM has organized the First CSP Building System. A

simple definition of a building system is, "A set of building parts
conceived as a whole and manufactured to assemble with ease and with-
out adjustment or waste." Effective use of a building system requires
a high degree of component compatability between sub-systems based not

only on modular coordination but on management and scheduling coordina-
tion.

The First CSP Building System is also a bulk-purchasing plan in order
to gain the advantage of cost reduction through buying in larger
quantities. Sub-system contracts will be awarded for the lowest accep-
table, compatible collective bulk price. The sub-systems will be
developed, fabricated, and erected by industry in open competition.

The sub-system components will be integrated into the designs of the
various schools, each with its own architect.

The quality of the sub-systems will be evaluated on the basis of:

a) performance, b) cost, c) aesthetics. The performance specifications
for each sub-system state as clearly as possible what the sub-system
must do. In general, they do not state what materials will be used.
Wherever possible, the test procedure used to evaluate the acceptability
is stated in the specification. Where no recognized standard test
exists, the judgement of choice will be made by the CSP Technical
Director, assisted by the CSP Advisory Committee, the CSP Consultants,
ard the Director of Building Program Coordination, School Housing
Division, Det~nit Public Schools.

Although the primary concerns in evaluating the bids will be functional
and economic, consideration will also be given to aesthetic quality in
regard to particular sub-systems. The Detroit Public Schools will seek
simplicity of surface and detailing while leaving individual expression
to each project architect. The Detroit Public Schools will reserve the
right to reject sub-system bids for materials or designs that they
consider unsuitable aesthetically.

Page I-2-1




Item 2. Contract Assumptions

2.1

2.2

2.3

2.4

2.5

The nature of the Construction Systems Program makes necessary certain
variations in the usual bidding procedures of the Detroit Public Schools.
However, virtually all of the forms of agreement and conditions of the
contract are based on documents normally used by the Detroit Public
Schools.

The Construction Systems Program will operate under a dual contract
procedure. Series One contracts will select the successful sub-systems.
The sub-systems will be coordinated through an interfaced bidding pro-
cedure described below. Under the Series One contracts, all work
covered by a given sub-system will be awarded to a single contractor
for all schools in the program. Those portions of the total bidding
not covered by the five sub-systems bid as part of the Series One
contracts for the schools in the program will be classified as non-
systems work. This work including alterations to existing buildings,
will be drawn and specified by the project architects, and bid and
executed in the traditional manner by the general contractor who will
be invited tobid for the construction of the schodls on a group basis,
ar%irg also in a coordinative management capacity.

A7*5r the Owner has received bids from the General Contractors and made

an award of contract, he will assign the building sub-system contracts
to the General Contractor for administration. The sub-systems Con-
tractors will work under the direction of the General Contractor and
will be paid directly by the Owner on the certificate of payment

approved by the General Contractor as to satisfactory progress and com-
pletion.

Althouth bidders are free to work together on an integrated system, bids
will only be considered on an individual sub-system basis as outlined in
the bidding forms provided. In order to assure that bidders whose sub=-
systems adjoin have prepared their bids in cooperation with others, a
minimum of two prices will be required from each bidder based on varia-
tions (if any) in price related to the balancing of responsibilities
under terms of the mandatory interface. Bids should be submitted on a
lump sum basis for the volume of construction indicated on the schematic
drawings of sub-system utilization. This lump sum shall be noted on the
Proposal Forms as the Base Bid. The bidder is required to submit at
least one alternate price. The sub-system coordination will need to be
achieved by the bidders themselves or by retaining a professional-
technical coordination service.

Proposals shall be made upon the agreement that if the bidder is awarded
a contract, he will either do the entire work himself, or he will sublet
the same, or any portion thereof, only to parties mentioned in the pro-

posal Form or approved by the Owner, it being understood and agreed that
any difference in price caused by any substitution of sub-contractors
that may be desired by the Owner shall be adjusted before a contract is

executed. Page I-2-2
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Item J. Bidding Documents

3.1

3.2

3.4

3.5

3.6

3.7

The CSP 6ffice will lend sufficient sets of the bidding documents for
the use of the prospective bidders, subject to the deposit requirements
stated in the Advertisement for Bids; such bidding documents, being the
property of the CSP office, shall be returned to them within twenty (20)
days after date of bid opening.

Bidding documents used by the prospective bidders shall be returned to
the CSP office in good condition, without being marked, stamped, or
otherwise defaced, either on the face or the back.

A check or cash deposit in the amount stipulated in the Advertisement
for Bids is required for each set of bidding documents borrowed, and is
to be refunded when said bidding documents are returned.

Attention of the bidders is drawn to the fact that the information con-
cerning the work of a sub-system contractor may be found at any point in
their specification. For convenience, many of the requirements have
been grouped under sub-system headings, but an instruction to a sub-
system contractor indicating a duty or responsibility is binding upon
him no matter where in the specification it appears.

Bidders shall carefully examine the specifications. Bidders shall
satisfy themselves as to the sufficiency of the specification and shall
not at any time after the submission of the bid dispute or complain of
such specifications or the directions explairing or interpreting them
or assert there is any misunderstanding with regard to the location and
nature and amount of work to be performed.

Bidders desiring explanation concerning any portion of the work during
the time of estimating may obtain the same by making application in
writing to the CSP office, provided that such requests shall be made at
least ten (10) days before the date set for submission of bids.

Should a bidder find apparent discrepancies in, or omissions from, the
bidding documents, or should he be in doubt as to their true meaning,
or should he have any question regarding any work or materials intended
by the bidding documents, then such bidier, shall immediately notify the
CSP office of such question. The CSP office will issue an addendum to
all contractors recorded in the office as being prospective bidders. It
shall be the responsibility of the contractors on record to provide all
their subcontractors with the information contained in these addenda, as
well as all information in the total specifications document including
the Notice To Bidders, General Conditions, and Supplementary General
Conditions.

Page I-2=3
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3.8

It skall be understood and agreed by all parties submitting proposals
on any part of the work that the requirements contained in all contract
documents shall apply to all addenda issued before the time set for re-
ceiving bids, that the general character of work called for in the
addenda shall be the same as originally required for similar work, un-
less otherwise mentioned, and that all incidental work necessitated
shall be included, even though not particularly specified therein.

Item 4, Proposals

4.1

4.2

k.3

b4

k.s

k.6

4.7

Sealed proposals, based upon the following specifications and the
accompanying drawings, will be received at the Office of the Detroit
Board of Education, 5057 Woodward, Detroit, Michigan, 48202, in accor-
dance with the Advertisement for Bids published by said Board.

Sealed proposals,.equal employment ‘opportunity compliance survey, and
accompanying certified checks or bid bonds, must be filed with the
Business Manager not later than 3:00 p.m., on the date of bid opening
set forth in the Advertisement for Bids, and will be opened at 3:00 p.m.
on the same day.

Proposal shall be submitted in duplicate and be made only upon forms
provided by the office of CSP. Proposal forms will be furnished to
prospective bidders in triplicate; the bidder is to retain one copy of
the proposal as submitted. Proposals in any other form will be rejected.
If more than one sub-system is being bid, each bid should be in its own
separate envelope properly marked.

Each proposal shall be sealed in an opaque envelope and marked with the
name of the sub-system bid, the name "Detroit Public Schools Construc-
tion Systems Program", and the name of the bidder.

Each bidder shall write out the total amount of the bid in addition to
inserting the same in figures. All bids shall be clearly written and
submitted without erasures or interlineations. If any bid is presented
erased or interlined, it will not be considered by the Owner.

In case a bid be submitted by a corporation, it. must be signed in the
name of such corporation by a duly authorized officer or agent thereof.

Proposals shall be filled in completely, as called for in +he proposal
forms. Every person, firm, or corporation submitting any proposal for
construction work, equipment, materials, or services of any kind shall
furnish with such proposal a certified check which shall be forfeited
to the Owner in case of failure of the bidder to sign a contract after
acceptance of the bid by the Owner, or a bid bond insuring the Owner
that the contractor will enter into a contract in accordance with the
terms of his bid; the amount to be at least equal to fiye percent(5%)
of the base bid, and made payable to the Owner. Where any bidder re-
fuses to enter into a contract in accordance with the terms of his
proposal, the Owner will consider that as a factor with respect to any

future bids made by him, and may refuse to consider the same for that
reason.

2 Page I-2-4
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4.8

k.9

4.10

kol

No oral, telegraphic, or telephone proposals or modifications to pro-
posals will be considered unless confirmed in writing before the time
set for the termination of the bidding period.

Each bidder's proposal shall include, in addition to the completed
Proposal Form, full descriptive and graphical information on the par-
ticular sub-system. Depending on the sub-system, tais documentation
may be either preliminary shop drawings or catalog data, but, in any
event, it should give full assembly details and evidence of successful
interfacing with other bid submissions. Either photographs or diagranrs
should fully explain the submissions, including the proposed methods
of connecting to other sub-systems or non-systems and the propos~.
erection techniques.

Each Bidders proposal must contain test results or other written irdi.-
cation that the sub-system, as offered, is acceptable to all regulatory
sgencies or other authorities, governmental or otherwise, having
jurisdiction.

Bidders for a Contract shall also include in their proposals such alter™

nate proposals and/or unit prices as may be called for in the speciii -
cations. Each contractor or subcontractor involved in such alternzte
proposals or unit prices shall include all labor and materials recqui:n:~d
for a completed condition in accordance with the true intent and
meaning of the contract documents, whether or not each and every i%tem
required by reason thereof is particularly specified or shown on the
drawings. All work included in alternate proposals and/or wnit prices
shall be governed by the terms of the contract documents. Except wiere
separable bids on items within the proposal are specifically permitted
by the proposal, a price or figure must be filled in for each item;
otherwise the bid may be rejected as irregular. Unit prices for the
various components per school will be required at receipt of bids, and
they must be calculated in such a manner that their application will
not yield an aggregate price exceeding the lump sum bidy

Item S. Examination of Premises

S.1

Before submitting proposals for the work, each bidder will be held to
have examined the premises, including the sites, and satisfied himself
as to the existing conditions under which he will be obliged to operate
in performing his part of the work, or that will in any manner affect
the work under his contract.

Ttem 6. Contract Security

6.1

Simultaneously with the execution and delivery of the Contract Agucamee
between Owner and the Contractor designated by the Owner, the said Cov-

tractor shall qualify for, sign, and deliver to the Owner an execulc2

by a Surety Company approved by the Owner, on forms provided by the

Owner, each in the amount of one hundred percent (100%) .of the Co~ty-icl
Agreement. All of which bonds shall be attached to and made a part c.
the agreement between the Owner and the General Contractor.

Page I-2-5
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6.2

6.3

Attorney-in-fact who signed the Contract Bonds must file with each bond
a certified copy of their power of attorney tc sign said bonds.

The premiums for the aforementioned bonds shall be paid in full by the
Ovmner to the General Contractor at the time the first application for
payment is made. The billing from the Surety Company to the General
Contractor shall be attached to this appiication for payment.

Item 7. ¥irm Bid

7.1

All proposals submitted shall remain firm for a period of 60 days after
the official opening of bids. Before the expiration da‘e, the designated.
successful Sub-System Contractors shall sign contract agreements with
the Owner based on the proposals and the scheduling rrogram outlined
below. Copies of the Agreement Form are available for examination in

the CSP office.

Item 8. Scheduling Program

8.1

The Construction Systems Program shall be scheduled by the Critical

Path Method, and will apply to all phases of the work, including fabri-
cation, delivery, and site erection. All contract droposals shall be
submitted with the acknowledgment of, and in confcrmance to, the CPM
schedule as part of the conditions of the coatract. Th2 Owner shall
issue the CPM project scheduling system to all bidders, pricr to the
receipt of bids, which will thoroughly descrite the scheduling require-
ments and include the appropriate documents. Progress will be monitored
on a continuing basis under the terms of the sciiemulini program covering
the interconnection of all contract trades.

Item 9. Owner's Choice

9.1

9.2

The Board of Education of the City of Detroit will ccnsider the lowest
responsible bidder for any category or combinatio:: of »idders whose
proposal best responds in quality, fitness and cap~ncity to the particular
requirements of the proposed work. Bidders are expressly notified that
no deviations from performance specifications will be allowed. However,
it is understood that no two manufacturer's producis ave identical.

The CSP office will make the judgement if there is a deviation, rejec-
ting or accepting in the Owner's best interest.

The Board of Education of the City of Detroit rescrves the right to
accept other than the lowest bid, to waive any informality in the bids,
or to reject any or all bids, in whole or in part, should it be deemed
in its best interests to do so.

Fag. J-2-6
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Item 10. Property Rights in System Name

10.1

The names "Detroit Public Schools Construction Systems Program" or
"The First CSP Building System' or dcrivations thereof shall be vested
in the Detroit Public Schools. Those names cannot be used in conjunc-

tion with the marketing of building products without permission of
the Detroit Public Schools.
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Detroit Board of Education
School Housing Division
Firm Name: Construction Systems Program

PROPOSAL NO. 1

SUB-SYSTEM NO. 1 - STRUCTURE
(Submit in Duplicate)

To: The Board of Education
of the City of Detroit

Business Manager's Office
5057 Woodward Avenue
Detroit, Michigan 48202

Proposal for: Sub-System No. 1 Work - Structure

P.1 The undersigned, having familiarized themselves with the local cen-
ditions affecting the cost of the work and with the Contract Docu-
ments, including Advertisement for Bids, Notice to Bidders, General
Conditions, Supplementary General Conditions, Drawings, Specifica-
tions, and any and all Addenda issued, hereby proposes to perform
everything required to be performed and to provide and furnish all
the labor, materials, tools, expendable equipment, utility, and
transportation services, etc., necessary to perform and complete
in a workmanlike manner all of the Sub-Systems Work required under
Base Bid for the aforementioned project, all in strict accordance
with the Contract Documents and the schedule of price adjustments
and itemized breakdown per school for the system below prepared by

> the CSP Director.

P.2 The undersigned further agrees to work with the General Contractor
designated by the Owner. This sub-contract shall be based upon the
price terms and conditions set forth in the Proposal. The under-
signed further agrees to furnish the Owner with a Performance Bond
and a Labor and Materials Payment Bond in the amount of his bid and
the cost of such bonds is included in the Base Bid.

P.3 In consideration for all of the above requirements, the undersigned
agrees to accept in payment the lump sum of
Base Bid. Sald sum to be subject to all of the terms of the contract
and to include all mamey allowances called for in the Specifications
applicahle thereto.
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P.3
(cont)

INTERFACING BIDDER BY CHOICE
PRICE ADJUSTMENT
Re Sub-System No. 2 -~ Atmosphere

1st Base Bid

2nd $

3rd 3

Re Sub-System No. Lighting-Ceiling
1st Base Bid

2nd 3

3rd . 3

Re Sub=-System No. Interior Space Division
1st Base Bid

2nd 3

3rd 3

Re SubeSystem No. Vertical Skin
1st Base Bid

2nd $

3rd 3

All work covered by the following Addenda is included with this
Proposal. The Base Bid shall include:

Addendum No. , dated
Addendum No. s dated
Addendum No. , dated
Addendum No. y dated

In compliance with the instructions in the Notice to Bidders, the
undersigned states that the completion of this project will be in
accordance with the Master CPM Progress Schedule prepared by the
Owner.

The following separate prices are included in the Base Bid, but are
brought forth for information and/or accounting purposes.

cost Brcakdown per School

1)  Boynton School Addition

The sum of

2)  Cerveny School Addition
The sum of Dollars ($

Page III-1-P2
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P.6

Cost Breakdown per School (continued)

(cont)

PoT7.1

P.7.2

P.7.3

P.7.4

P.7.5

P.7.6

P.7.7

P.7.8

3) Sherrard School Addition
The sum of ' Dollars ($ )

4) Delbert E. Roberts Addition to Cooley Hign School
The sum of Dollars (§ )

General

The lump sum bid shall be based on the quantities of components
and special conditions contained herein.

The quantities are to be obtained from the preliminary sketch plans
of the four schools in the CSP school building program with an
aggregate total floor area of not less than 250,000 square feet of
total floor area.

Unit cost figures are required to be supplied by the successful
bidder. Depending upon the effects of other Sub-Systems on the
Structure Sub-System, alternate unit prices may be quoted. The
total cost of all the components and the special conditions listed
taken at their respective unit cost shall equal the lump sums quoted.

The unit prices quoted shall include all developing cost and test=
ing, material and workmanship, overhcad and applicable taxes.

The undersigned submits the following Unit Prices which shall govern
for authorized additions or deductions in thc work and shall include
all charges for supervision, overhead, and profit, and shall be
applied to net differences in quantities. The following Unit Prices
are to be used as a basis for negotiating additions to/or deductions
from the Contract.

Bidders will be evaluated primarily on th: basis of the composite
total price of a complete set of Sub-Systems, but the degree of
consistency, performance and the effects of the structure on the
foundations will also be considered.

Cost of levelling plates, base plates, and anchor bolis shall be
included in the unit prices for the columns.
Principal components:

- floor and roof deck elements

- spanning members

- columns

- wind bracing
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P.7.9

P.8

P.801

General (continued)

Special conditions forming part of the Sub-System:

- spandrel beams (spanning members subject to additional loads
from the Vertical Skin Sub-System)

- expansion joints along column lines

- changes in floor and roof levels

- small openings including ‘rimming

- large stair openings in floors including trimming
- fire-proofing

- provisions at the top of columns for future extensions.

Unit Prices

The undersigned submits the following unit priccs which shall govern
for authorized additions and/or deductions in the work, and shall in-
clude all charges for supervision, overhead, and profit, and shall
be applied to the net differences in quantities.

The following unit
prices are to be used as a basis for negotiating additions and/or
deductions in the Contracc:

Number and Description of Unit Prices.

ADD DEDUCT
1)  Structural Concrete for any purpose,
in place, complete, except fc : ms
and reinforcing steel, per cu.yd. $ $

2) Reinforcing Steel for structural
concrete, including supports,
bending and placing, per pound $ $

3) Formwork for structural concrete
including all walling, bracing,
oiling, cleaning and appurtenant
work, and removal, in place,
complete, per square foot of
concrete contact surface $ $

4) structural Steel for any purpose, _
in place, complete, except mis=.—-""
cellaneous_iron,. per.pound ” $ $
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P.8

P.8.1
(cont)

P.9

P.10

P.11

P.12

Unit Prices (continued)

Number and Description of Unit Prices (continued)

ADD DEDUCT
5) Miscellaneous Steel for any purpose,
in place, complcte, except structural
steel, as definecd by the bidder on
this proposal Iiorm or later as de-
fined by the Owner, per pound $ $

6) Other structural materials for any
purposec as may bc appropriatc $ $

The undersigned affirms that he has familiarized himself with the
drawings and specifications of all various classifications of work
on which proposals will be received, as set forth in the Advertise-
ment for Bids, and agrees that the cost of all work, which is
specifically called for or may be reasonably inferred to be done as
part of the Building Work, has been included in the price herein
set forth.

Accompanying this Proposal is a certified check or a bid bond, pay-
able to the Board of Education, of the City of Netroit, which sum
it is agreed shall bc forfeited to the Owner if the undersigned
fails to enter into a contract in accordance with the terms of the
Contract Documents and to give the ioquired Performance Bond and
Labor and Materials Payment Bond as s:ipulated. The premiums on
the Performance Bonds and the Labor and Materials Payment Rond are
to be included in Proposal Sum.

The undersigned affirms that he has recad and understands the pro-
visions of Article 29 on Non-Discrimination of the Supplementary
General Conditions, and agrees to abide by the conditions set forth.

The undersigned hereby declares that he has the legel status checked
below:

a. ( ) Individual.

b. () Partnership, having the following partners:
1.
2°

-
R

c. () Clorporation, incorporated under the State Laws of
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P,.13 The undersigned does hereby declare and stipulate that this
Proposal is made¢ in pursuance of and subject te zll the terms and
conditions of thz instructions of this bid and that it is made in
good faith, without collusion or connecticn with any other pecrson
or persons bidding for th¢ samc work.

Datec Firm Nanc
By
In the Presence of Title B

Official Address:

(Bidders shall give prices for all alternates and all other
items for which prices are rcquested, and shall not add any
conditions or qualifying statecment to this Proposal; other-
wise the Proposal shall be declared irrcgular..
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Firm Name Detroit Board of Education
School Housing Division
Construction Systems Program

PROPOSAL NO. 2
SUB~SYSTEM NO. 2 - ATMOSPHERE
(Submit in duplicate)

To: The Board of Education
of the Cisy of Detroit

Business Manager's Office
5057 Woviward Avenue
Detroit, Michigan 48202

Proposal for: Sub-System No. 2 Work -- Atmosphere

P.1 The undersigned, having familiarized themselves with the local conditions
affecting the cost of the work and with the Contract Documents, including
Advertisement for Bids, Notice to Bidders, General Conditions, Supplement-
ary General Conditions, Drawings, Specifications, and any and all Addenda
issued, hereby proposes to perform everything required to be performed
and to provide and furnish all the labor, materials, tools, expendable
equipment, utility and transportation services, etc., necessary to perform
and complete in a workmanlike manner all of the Sub-Systems Work required
under Base Bid for the aforementioned project, all in strict accordance
with the Contract Documents and the schedule of price adjustments below
prepared by the CSP Director.

P.2 The undersigned further agrees to work with the General Contractor
designated by the Owner. The sub-contract shall be based upon the
price terms and conditions set forth in the Proposal. The undersigned
further agrees to furnish the Owner with a Performance Bond and a Labor
and Materials Payment Bond in the amount of his bid and the cost of
such bonds is included in the Base Bid.

P.3 In consideration for all of the above requirements, the undersigned
agrees to accept in payment the sum of
Base Bid. Said sum to be subject to all of the terms of the contract
and to include all money allowances called for in the Specifications
applicable thereto.

TRAEEIex e e L.
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Proposal ilo. 2 ‘Continued)

- ee———tgme—— . .
£,3 INTERFACING BIDDER Bi Lhuiii PRICE ADJUSTMENT
(cent)

Re Sub-System No. 1 - Structure

ist BASE BID

~
)

S

Re Sub-System No. 3 - Lighting-Ceiling
lst
2nd
3rd

Re Sub-System No. 4 - Interior Space Division
ist BASE BID
2nd 5
3rd 3

Re Sub-System No. 5 - Vertical Skin

ist BASE BID
2nd $

3rd ' $

ras e m
-e

:':'.".'_:'—.,-.-'m N o o— o . . . .
A P.4 All work covered by the following Addendum is included with this

'~ Proposal.
The Base Bid shall include:
Addendum No., , dated

Addendum No. , dated
Addendum No. , dated

he Notice to Bidders, the under-

. In compliance with instructions in ¢t . ' . .

F2 sxj‘.gnedpstates that the completion of this project will be in accordance
with the Master C.P.M. progress schedule prepared by the Owner.

Page I11-2-P.2




Proposal No. 2 (Continued)

P.6 The following Scparate Prices are included in the Base Bid, but are
brought forth for information and/or accounting purposes.
Cost Breakdown per School
1) Boynton School Addition

The sum of Dollars ($ )
2) Cerveny School Addition

The sum of Dollars ($ )
3) Sherrard School Addition

The sum of Dollars ($ )

4) Delbert E. Roberts Addition to Cooley School
The sum of Dollars ($ )

P.7 Unit Prices

The undersigned submits the following unit prices which shall govern for
authorized additions and/or deductions in the work, and shall include all
charges for supervision, overhead and profit, and shall be applied to the
net differences in quantities. '

The following unit prices are to be used as a basis for negotiating
additions and/or deductions to the contract:

P.7.1 Number and Description of Unit Prices

Space Refer Sq. Ft. Control  Lump (Unit Price
Type to Item Gross Zones  Sum $/sq. ft.)
General Academic 2.5.2 $
Automotive Shop 2.5.3 — $
‘ Science 2.5.4 $
, ‘Music 2.5.5 $
Admin & Guidance 2.5.6 $
Ind. Arts{Shops) 2.5.7 $
Gen.Purpose Rooms 2.5.8 $
Physical Education
(Locker & Change) 2.5.9 $
Food Service
(Kitchen) 2.5.10
Misc. Spaces 2.5.11

5 Year Service Contract with Option for 10 years.
Total . $
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Proposal Wo. 2 (Continued)

P.7.1 Number and Description of Unit Prices (Continued)

The sum of

NAllarg ($

cdoaw A MAINTENANCE COST

NOTES: . Attach detailed Calculations for Each Item, Add any
Item not listed but necessary for Guarantee.

2. Include Summary of Cost.

o OPERATOR'S (:0ST
Coomen ™ Pzl cenice.
Full Time Maintenance $/Yr.
OPERATOR'S COST $/Yr.

MATNTENANCE COS'.
For the First 5 Years.

1. Replacement of all parts
including refrigerznt £lu'd $

2. Routine maintenance, suin s
lubrication, filter chaunz’ ¢
water treatment, automati.

contrel adjustments. etr $
3. EMergency «ci.iwes $
TOTAL FOR FIRST 5 YEARS . it
MAINTENANCT <5 $/Yr.
OPERATPRS' AND MATNTENANCE COST $/Yr.
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Proposal No. 2 (Continued)

P.8 The undersigned affirms that he his familiarized himself with the dvaw-
ings and specifications of all various classifications of work on which
proposals shall be received, as se: forth in the Advertisement for Bids,
and agrees that the cost of all wo.k, which is specifically called for or
may be reasonably inferred to be dcie as part of the Building Work, haa
been included in the price herein s.t forth.

P.9 Accompanying this Proposal is a cert'fied check or a bid bond, payable
to the Board of Education of the Cit, of Detroit, which sum it is agreed
shall be forfeited to the Owner if ti: undersigned fails to enter into
a contract in accordance with the ter.'s of the Contract Documents and to
give the required Performance Bond an¢ Labor and Materials Payment Bond
as stipulated. The premiums on the Pe:formance Bonds and the Labor and
Materials Payment Bond are to be incluc:d in Proposal Sum.

P.10 The undersigned affirms that he has reac and understands the provisions
of Article 29 on Non-Discrimination of t e Supplementary General Conditions
and ajrees to abide by the conditions set forth.

P.11 ‘The undersigned hereby declares that he has the legal status checked
below:

a. ( ) Individual

b. ( ) Partnership, having the following partners:
1. |
2.
3.

c. ( ) Corporation, incorporated under the state laws of

P.11l The undersigned does hereby declare and stipulate that this proposal is
made in pursuance of and subject to all the terms and conditions of the
instructions of this bid and that it is made in good faith, without
collusion or connection with any other person or persons bidding for
the same work.-

Date I'irm Name
By
-In the Presence of Title

Official Address

(Bidders shall give prices for all alternates and all other items for which

rices are requested, and shall not add anz conditions or qualifying statement
o this Proposal; otherwise the proposal shall be declared irregular).
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Firm Name Detroit Board of Education

To:

P.1

P.2

P.3

School Housing Division
Construction Systems Progran

PROPOSAL NG. 3

SUB-SYSTEM NO. 3 - LIGHTING~CEILING
(Submit in duplicate)

The Board of Education
of the City of Detroit

Business Manager's 0ffice
5057 Woodward Avenue
Detroit, Michigan 48202

Proposal for. Sub-System No. 3 Work - Lighting-Ceiling

The undersigned, having familiarized themselves with the local conditions
affecting the cost of the work and with the Contract Documents, including
Advertisement for Bids, Notice to Bidders, General Conditions, Supplement-
ary General Conditions, Drawings, Specifications, and any and all Addenda
issued, hereby proposes to perform everything required to be performed
and to provide and furnish all the labor, materials, tools, expendable
equipment, utility and transportation services, etc., necessary to perforr.
and complete in a workmanlike manner all of the Sub-Systems Work required
under Base Bid for the aforementioned project, all in strict accordance
with the Ccntract Documents and the schedule of price adjustments below
prepared by the CSP Director.

The undersigned further agrees to work with the General Contractor
designated by the Qwner. The sub-contract shall be based upon the
price terms and conditions set forth in the Proposal. The undersigned
further agrees to furnish the Owner with a Performance Bond and a Labor
and Materials Fayment Bond in the amount of his bid and the cost of
such bonds is included in the Base Bid.

In consideration for all of the above requirements, the undersigned
agrees to accept in payment the lump sum of
Base Bid. Said sum to be subject to all of the terms of the contract
and to include all money allowances called for in the Specifications
applicable thereto.

a _
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Proposal No. 3 (Continued)

r.3 INTERFACING BIDDER BY CHOICE

(cont)
Re Sub-System No. 1 - Structure

1lst

PRICE ADJUSTMENT

Base Bid

2nd

3xd

Re Sub-System No., 2 - Atmosphere

1st

Base Bid

2nd

3rd

Re Sub-System No. 4 - Interior Space Division

1st

Base Bid

2nd

3rd

P.4 All work covered by the following Addendum is included with this Proposal.

The Base Bid shall include:

Addendum No. ’
Addendum No. ’
; Addendum No. ' ’
; Addendum No. ’

i P.5 In compliance with instructions in

s e — e

[
Y
o

signed states that the completion of this project will be in accordance
with the Master C.P.M. progress schedule prepared by the Owner.

dated
dated
dated
dated

the Notice to Bidders, the under-
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Proposzl No, 3 (Continued)

P.6 The following Separate Prices are included in the Base Bid, but are
brought forth for information and/or accounting purposes:

Cost Breakdown per School

1) Boynton Scheool Addition:
The sum of _ _Dollars ($ )

2) Cerveny School Addition
The sum of Dollars ($ )

3) Sherrard Schocl Addition

The sum of Dollars ($ )

4) Delbert E. Roberts Addition to Cooley School

The sum of Dollars ($ )

P.7 Unit Prices

The undersigned submits the following unit prices which shall govern

for authorized additions and/or deductions in the work, and shall include
all charges for supervision, overhecad and profit, and shall be applied

to the net differences in quantities.

The following unit prices are to be used as a basis for negotiating
additions and/or deductions to the contract:

P.7.1 Number and Description of Unit Prices

Unit Price

Lighting Acoustic Area $/5q. Ft.
Classification Level Sq. Ft. Cost ($) Add Deduct

Ll ACl

Ll AC2

L2 ACl

L2 AC2

L3 ACl

L3 AC2

L4 ACl

L4 AC2
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Proposal No. 3 (Continucd)

?.7.1 Number and Description of Unit Unit Priqg§ (Continued)

square feet of vertical ciosure
Panels installed (See 3.3.2

$

Unit price per square foot installed $

square feet of 12"
deep vertical panels to accommodate
a lower ceiling area (See 3.5.4)

Unit price per square foot installed

square feet of 24"
deep vertical panels to accommodate
a lower ceiling area (See 3.5.4)

Unit price per square foot installed

square fecet of
ceiling panel (See 3.6.1.6)

Unit price per square foot installed

The undersigned affirms that he has familiarized himself with the
drawings and specifications of all various classifications of work
on which proposals will be received, as set forth in the Advertise-
ment for Bids, and agrees that the cost of all work, which is
specifically called for or may be reasonably inferred to be done
as part of the Building Work, has been included in the price herein
set forth.

Accompanying this Proposal is a certified check or a bid bond, pay-
able to the Board of Education of the City of Detroit, which sum it
is agreed shall be forfeited to the Qwner if the undersigned fails

to enter into a contract in accordance with the terms of the Contract
Documents and to give the required Performance Bond and Labor and
Materials Payment Bond as stipulated. The premiums on the Performance
Bonds and the Labor and Materials Payment Bond are to be included in
Proposal Sum,

Page III-3-P.4




Proposal No. 3 (Continued)

P.10 The un dersigned affirms that he has read and understands the
provisions of Article 29 on Non-Discrimination of the Supple~
mentary General Conditions, and agrees to abide by the conditions
set forth.

P.11  The undersigned hercby declares that he has the legal status
viwineld below:

a. ( ) Individual

b. ( ) Partnership, having the following partners:
1.
2.
3.

c. ( ) Corporation, incorporated under the state laws
of

P.12 The undersigned does hereby declare and stipulate that this
Proposal is made in pursuance of and subject to all the terms
and conditions of the instructions of this bid and that it is
made in good faith, without collusion or connection with any
other person or persons bidding for the same work.

Date Firm Name
By
In the Presence of Title

Official Address

(Bidders shall give prices for all alternates and all other items
> for which prices are requested, and shall not add any conditions
or qualifying statement to this Proposal, otherwise the proposal
shall be declared irregular).
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Detroit Board of Education
School Heousing Division
Firm Name: Construction Systems Program

PROPOSAL NO. 4

SUB~SYSTEM NO. 4 - INTERIOR SPACF DIVISIONM

(Submit in Iuplicate)

To: Tnhe Board of Education
of the City of Detroit

Business Manager's Officc
5057 Woodward Avenue
Detroit, Michigan 43202

Proposal for: Sub-System No. 4 Work - Interior Space Division

P.1 The undersigned, having familiarized themsclves with the local condi-
tions affecting the cost of the work and with thc Contract Documents,
including Advertiscment for Bids, lotice to Bidders, General Condi-
tions, Supplementary Gencral Conditions, Drawings, Specifications,
and any and all Addenda issued, hereby proposes to perform every-
thing required to be performed and to provide and furnish all the
labor, materials, tools, expendable equipment, utility, and trans-
portation swervices, ctc., ncocessary to perform and complete in a
workmanlike manner all of the Sub-Systems work required under Base
Bid for the afoirementioncd projcct, all in strict accordance with
the Contract Documents and the schedule of price adjustments below
prepared by the CSP Director,

P.2 The undersigned further agrces to work with the General Contractor
designated by the Owner. This sub-contract shall bc based upon the
price terms and conditions sct forth in the Proposal. The under-
signed further agrecs to fucnish the Owner with a Performance Bond
and a Labor and Matcrials Payment Bond in the amount of his bid and
the cost of such bonds is included in the Basc Bide.

P.3 In consideration for all of the above requirements, the undersigned
agrees to accept in payment the lump sum of
Base Bid. Said sum to bu subject to all of the terms of the contract
and to include all moncy allowances called for in the Specifications
applicable thereto.
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E.2 INTEIRFACING BIJOER 3Y ClICE FRITI ADJU

(cont)
Re Sub=System No. 1 - Striucture
1zt Scsce 2iZ
2nd
3rd
Re Sub=Systaom No. 2 = Atfcsphure
st 3z3c ZL2
and
3rd
Re Sub-System No. 3- Lighting-Ceiling
1st Basu Bid
2na
3rd
Re Sub-System Nee 5 - Vertical Skin
1st 3ase 3id
2nd
3rc
P.4 All work covered by the following Addends is includad wi
Proposal. The Basc Bid shali include:
Addendum MNo. y datcec

: Addendum No. , dated

j Addendum No. y CGated

Addendum No. , dated

i P.5 In compliance with the iInstructions in the Notice te Bidders thoe

undersigned states that the -completion of this project will be in
accordance with the Master CPl Progress Schedule: proparad by the
Owner.




P.6

P.7

The following separate prices are included in the B
brought forth for inforrmaticn and/or accounting pur

Cost Brcakdown per School

1) 3Boynton School addition

The sun of Dollars (3 )

2)  Ccrveny School Addition

The sum of Dollars (3% )

3) Sherrard School Addition

The sum of Dollars ($ )

4) Delbert E. Robarts Addition to Cooley High Scheol
The sum of Dollars ($ )

Unit Prices

The undersigned submits the following unit prices which shall govern
for authorizcd additions and/or decductions in the work, and shall
include all charges for supervision, overhead, and profit, and shall
be applied to tne net differences in quentities. The following unit
prices are to be used as a2 basic for negotiating additions and/or
deductions in the Contract.

Number and Description of Unit Prices:

!: 10'-0" high . 12'-0" high |
4) Relocatable Partition } T - :
(non-rated) [ ADD DEDUCT ADD ; DEDUCT |

H ] v
1. Solid Panel x is $ is '
' ' i
(unfinished) | i : !

T

!
2. Wire Glass above !l . )
710" y

t
[1

$ .
| - :

3. Wire Glass above

31-0"

4, Fully glazed -

Wire Glass

T —
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P.7.1 Number and Description of Unit Prices: {(continued)

2. Clear Glass above
316"

_l- T
: S ni : .
2) Relocatable Partition 1~*"°"{ nigh _°  12'-0" high
(Rated 1-hour) ' . ? )
i\ DEDUCT e N nEDLCT
pe': lin. fto ' ADD i D-—'DLCJ» :. A_}., ' oy
? t v
1. Solid Panrel ‘% $ F 3
{(unfinished) ; i -
P T .
{
'
1
)

10'-0" high 121-3" high

3)Y Acoustic Rated
per lin. ft.

e o of .

ADD DEDUCT | ADD DECUCT
1. Solid Panel $ $ 5 $
(unfinished)

2. Clear Double
Glazed above
36" i

4) Doors Including Frame -
per unit

3'-0" x 7'«-0" Solid 3 $

3'=0" x 7'=0" Acoustic Rated

2 @ (3*-0" x 7'-0" Solid

P.8 The undersigned affirms that he has familiarized himself with the
drawings and specifications of all uarious classifications of work
on which proposals will be received, as set forth in the Advertise-
ment for Btds, and agrees that the cost of all work, which is
specifically called for or may be reasonably inferred to be done as
part of the Bullding Work, has been included in the price herein
set forth.

P.9 Accompanying this Proposal is a certified check or a bid bond, payable
to the Board of Education of the City of Detroit, which sum it is
agrzed shall be forfeited to the Owner if the undersigned fails to
enter into a contract in accordance with the terms of the Contract
Documents and to give the required Performance Bond and Labor and
Materials Bond as stipulated. The premiums on the Performance Bond
and the Labor and Materials Payment Bond are to be included in
Proposal Sum.
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P.3
(cont)

P.5

INTERFACTING BIDDEZR BY CHCICE ERICE ADJUSTMENT

Re Sub-System No. 1 - Structure

1ist Base Bid
2nd
3rd

Re Sub-Systcm No. 3 - Lightinz-Ceiling

1st Base Bid
2nd
3rd

Re Sub-System No. 4 - Interior Space Division

1st Basc Bid
2nd
3rd

All work covered by the following Addenda is included with this
Proposal. The Base Bid shall include:

Addendum No. , dated
Addendum No. y dated
?
?

Addendum No. datcod
Addendum No,. dated

In compliance with instructions in the Notice to Bicdders, the uncer-
signed states that the completion of this project will be in accordance
with the Master CPM Progress Schedulce prepared by the Cwner.

The following separatc prices arc included in the Zasc Bid, but are
brought forth for information and/or accounting purposcs:

€ost Breakdeowm per School

1) Boynton School Addition
The sum of Dollars (s )

2) Cerveny School Addition
The sum of Dollars (% )

3) Sherrard School Addition
The sum of Dollars ($

S~

4) Delbert E. Roberts Addition to Cooley High School
The sum of Dollars ($ )
Page III-5-P2




P.9

ERIC

PAFulToxt Provided by ERIC

The undersiznced submits the foilowing unmit sm:ll orovoon
for authorized zcditions and/oir fcducticns thLosn Lo e
clude 21 charges feor supervisicn, cverhoead, ni - o A
aopll. L dif . niz
Cc 2 S YLl
i a
Numper eanl Joscristion of mii Frizcia:
1)  Craque Wall cor square f20%
vertical surfacc arca 5 K
2) Docr =nd Frarmce per unit : s
3) Per glazed opening
a. Operable Unit 1C to 20 s.f, g 3
b. PFixed Unit 10 to 20 s.Z. 2 :
Ce Fixed Unit 20 to 40 s.f. 3 3
The undersigned affirms that he has Tamiliarizod nimsclf wivn -
drawings and specifications of zll various c ss*.fi:aticr.s JuowonL
n 2z

-

on which proposals will be reccived, as st ferih in
ment for Bids, and agrecs that the cost cof all
ifically callcd for or may be reasonably inferr-d to bo zen. au
of the Building Work, has been included in thu rrico heroln sot

Accompanying this Proposal is a curtified check cr a bid bond,

ablc to the Board of Education of thc City of D-_-t'.'oi-. wniczh sun

is agreed shall be forfeited to the Owner if the undorsign-z 7=

to cnter into a contract in accordance with the terme of tho CTont

work, which 1o air

T
AN
iy

MDIVRAN. M)

Documents and to give the rcquired Peurformance Bond znd Labor ani

Materials Payment Bond as stipulated. The preomiuns on the rers
ance Boné ané the Labor and Katerials Pavment Bond ase Lo o
included in Proposal Sum.

The undersigned affirms that he has rcad and undorstands
visions of Articlec 29 on Non-Discrimination of the Surcle
General Conditions, and agrees to abide by the conditicn

O

The undersigned heareby declares that he has the legal status choeck.d

below:
a. ( ) Individual

b. ( ) Partnership, having tho following partners:
1.
2.
3.

do)
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P.11 ce ( ) Corporation, incorporated under the State Laws of
(cont)

The undersigned does hereby declare and stipulate that this Proposal
is made in pursuance of and subject to all the terms and conditions
of the instructions of this bid and that it is madec in good faith,
without collusion or connection with any other person or persons
bidding for the same work.

Firm Name

By

In the Presence of Title

Official Address

(Bidders shall give prices for all alternates and all other
items for which prices are requested, and shall not add any
conditions or qualifying statement to this Proposal; otherwise
the Proposal shall be declared irregular.)
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GENERAL CONDITIONS

Article 1. Pefinitions

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

1.10

The Bidding Docurents consist of the Froposal Forms, the General Con-
ditions, the Supplementary General Conditions, the Notice to Bidders,
the Drawings and Specifications.

The Contract Documents consist of the Proposal, the Agreement between
Contractor and Owner, the General Conditions, the Supplementary General
Conditions, the Notice to Bidders, the Drawings and Specifications,
including all modifications tkereof incorporated in the Documents before
their execution. These forr'the Contract.

The term "sub-system" shall be understood to refer to an identifiable,
generally completc pre-designed physically integrated, generally modu-
lar installed series of parts, which function as a unit within pre-
scribed performance limits.

The terms "non-system" or "non-systems work" as used herein shall be
understood to mean any work required to complete the buildings which
is not included in the sub-systems work.

The term "Owner" or pronouns in the place of same as used herein shall
be understood to refer to the Board of Education, City of Detroit, Mich.

- The term "Architect" as used herein ‘shall be understood to mean the

Architect(s) employed by the Owner for a specific school forming part
of the construction program and so identified on the Title Page of the
specifications document.

The use of the word "Contractor" or "Sub-Systems Contractor," where
used herein, shall mean the person, partnership, or firm to whom the
Detroit Board of Education has awarded a specific sub-system contract.

The term "General Contractor" where used herein, or pronouns in the
place of same, shall nean the Contractor to whom the Owner has awarded
the General Contract for the construction of the school or schools
specified in the construction program, '

The use of the word "Subcontractor" in these Contract Documents refers
to any person, firm, or corporation having a contract with the Con-
tractor fer a part of the work; and it includes one who furnishes mat-
erial worked to a special design according to the plans or spccifications

of this work, but does not include one who nerely furnished material not
no Worked.

The term P'CSP Director," wherc used herein, shall mean the Technical
Director of the Detroit Public Schools Construction Systems Progranm

or such other representative of the Board of Education, City of Detroit,
as may be appointed to sueesod him.

A
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1.11

1.12

1.13

B PR VA

1.15

Airticle
2.1

N
L]
N

2.3

2.4

asrticle

The tern "Inspector" where used herein shall mean the huilding inspec-
tor eppointed by the Architects cr Owners.

Written netice shall be dcemed to have been served if delivered in persen
to the individuel »r to a member ~f the firm or tn an nfficer nf the
crrporaticn for whom it is intended, or if dclivered at or sernt by
registered mail to the last business address knmw=t to him who gives the
notice, :

"The term "Work" af the Contractor ar Sul.contractors shall incluide

lebor or materials or beth

Al time limits stated in the Contract Dowimients are of the cssence nf
the Contract.‘

The law of the place ~f building shall grvern the constructisn of this
Crntract.

2. _Execution, Correclatisn gnd Intent nf Nocuments

The Contract Dacuments shall be .signed in Aunlicate by the Owner and
the Contractor. In casec either the Owner or Contractir ar bnth fail
to sign the General CnnAiti.ns, Drawings or Specificatirns, the
Architect shall.identify them.

The Contract Nocuments are complementary and what is ealled for by any

one shall be as binding as if called for by all. The intention of the

Tocuments is to include all lafnr and materials, equipment, and trans-

portation necessary for the rroper execution of the wnork. Materials or
work described in words which sn applies have a well-knrwn, technical,

or trade meaning shzll be held %o refer to such recngnized standards.

The Contract Documents contemplate e finished piece af wnrk ~f such
character and quality as is reas'nably inferable from them. . It is
not intended that work not rovered under any heading, sectinn, branch,
class, nr trade nf the Contract I'~cuments shall he supplied unless it
is shown an the Prawings, is specified, or is inferable therefrrm as
being neressary tn produce tke intenied results. Satisfactary inter-
face of subsystems withnut additional wark by the Owner is necessary
and implicit. :

The Specifications are separated into titled divisiens for crnvenience
of reference and to facilitate the letting nf the Contract and subcon-
tracts. Such separations shall nnt, hrwever, nperate tn make the Archi~
tect an arbiter to establish limits to the contracts between the Crn-
tractor and any Subcrntractor.

3. Detail Drawings and Instructi-ns

3-1

The Architect shall furnish, with reasonable promptness, additi~nal in-

structions, by means »f Arawings or otherwise ;, necessary for the preper
execution of tho worlk. 417 ainh drawi ngo end lngtructinns

Page I1-1-2
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3-2

3.3

Article 4. Reports of Building Operstions

4,1

Article 5. Copies Furnished

5.1

5.2

Article 6. Schedule of Unit Prices

6.1

6.2

shall be consistent with the Contract Pocuments, true developments
thereof, and reasonably inferable therefrom.

The work shall be executed in conformity therewith, and the Contractor
shall do no work without proper drawings and instructions.

Immediately after being awarded the Contract, the Contractor shall
prepare an estimated Progress Schedule and submit same for Architect's
approval. It shall indicate the dates for the starting and completion
of the various stages of construction.

The Contractor shall furnish the Architect with written reports on
forms provided by the Owner, giving the :3llowing information regard-
ing the work: :

.1 List of material delivered to the site.
.2 List of all material built in place.

.3 Statements giving the conditions, general progress of the work
and the percentage of each branch of the work that has been
finished, also parts which are completted within scheduled time
and parts which are not finished according to schedule.

-4 Statements giving general progress of the work that is being
done away from the site and approximate date when it will be
finished and delivered.

Unless otherwise previded in the Contract Documents, the Contractor
will be furnished, free of charge, all copies of Drawings and Speci-
fications reasonably necessary for the execution of the work.

Any additional copies of Drawings and Specifications =>quired <--
the work may be obtained at cost of duplication.

The Contractor shall furnish to the Architect, when directed, a

complete detailed schedule of unit prices on which the Proposal is
based.

The schedule shall be the basis of settlement for all payments on
account, and for any additions, omissions, or alterations to the
work which may be ordered.by the Architect.

Page II-1-3
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Article 7. Shep Drawings

7.1 The Contractor shgll check and verify all field measurements and sub-
mit with such promptness as to cause no delay in his own work or in
that of eny sut-contractor, five copies of all shop or setting drawings
and schedules required for the work of the verious trades. All shop
drawings shall be checked by the Contractor for coordination with
other trades and peneral conformity to Cantract Docunents, dimensinns,
sizes, materialy, and details before sutmission to the Architect for
his approval. The Architect shall pass upon them with reasonable
promptness, meking desired corrections, including all necessary
corrections relating to design and artistic effect. The Contractor
shall make any corrections required by the Architect, file with him
two corrected copies, and furnish such other copies as may be needed.
The Architect's epproval of such drawings or schedules shxzll not
relieve the Contractor from responsibility for deviations from drawings
or specifications, unless he has in writing called the Architect's
attention to such deviations at the time of sutmission, and secured
his written approval, nor shall it relieve hinm from responsibility
for errors of any sort in shop drawings or schedules.

7.2 The system of nomenclature for all work shown on the Architect's
Drawings shall be follewed on all shop drawings, with only such medi-
fications or changes as may be approved by the Architect before they
are made.

7.3 No shop drawing shall be allewed on the work unless seme is marked
as approved by the Architect.

Article 8. Drawings and Specifications on the Work

8.1 The Contractor shall keep on the site one copy of all Drawings and
Specifications on the work, in good order, available to the Architect
and to his representative.

Article 9. Ownership of Drawings

9.1 Any of the Drawings, Specifications, models, or any of the other
Contract Documents and copies thereof furnished by the Architect are
his property. They are not to be used on other work, and with the
exception of the signed set of Contract Documents, are to be returned
to him en request upon completion of the work.

Article 10. As-Built Drawings

10.1 The General Gontweebow shal) wo moepancihle for the preparation and
furnishing of "As-Built" record prints including the work of each
Subcontractor.

Page II-1-4
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10.2 Prior to completion of the work, the Contractor shall purchase from
the Architect two sets of current contract drawing prints fer "As-
Puilt" records. The General Contractor shall record, using colored
pencil, in a neat, workmanlike manner, all cases where actual field
construction differs from work as indicated on Contract Prawings.
These "As-Built" drawings shall show all changes in details as well
as changes in location and in elevation. Concealed work and utility
locations shall be dimensioned. Shop drawings shall not be accept-
able as "As-Built" recard drawings.

Article 11. Samples

11.1 Where called for in the Specifications, or when required by the
Architect, the Contractor shall subtmit samples of materials, appli-
ances, finishes, or other items, included in thé work. Such samples
shall be appreved by the Architect, in writing, before the work is
executed. Work provided shall be equal to the approved samples.

In case samples submitted are not approved by the Architect, others
shall be sutmitted until satisfactory samples are approved.

11.2 Samples shall be submitted in ample time before the work is to be
installed to permit sufficient time for the Architect's consider-
ation of the samples submitted.

Article 12, Materials, Appliances, Employees

12.1 Unless otherwise stimlated, the Contractor shall provide and pay
for all material, labor, tools, equipment, transportation, and
other facilities necessary for the execution and completion ~f the
work in his area of responsibility.

12.2 Unless otherwise specified, all materials shall be new; and both
workmanship and materials shall be of good quality. The Contractor
shall, if required, furnish satisfactory evidence as to the kind
and quality of materials.

12.3 Labor shall be performed in the best workmanlike manner by mechan-
ics skilled in their respective trades. Standards of work required
throughout shall be of the best grade of their respective kinds.
The Contractor shall agree that none but competent workmen be
employed.

Avticle 13. Approval of Materials

13.1 Where the Specifications give the Contractor the option of using one
of several definitely-named makes or kinds of a particular item, or

an "Approved Equel" item, the Contractor shall state what he pro-

poses to use before making any prov:.sion for such and shall obtain
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P S

13.2

the Architect's writien approval for the use of same, before the
bidding Aue date.

Where the Specifications call for a definite kind, meke, or type
of materizl, proposa.-s will be considered by the Architect for
other kinds, makes; cr types of materials, provided such proposals
are sutmitted in wriuing, accompanied by sufficient descriptirn of
such substitutions, one week in advance of the bidding duc date H
and the written approval of the Architect is obtained before the
oidding due date.

Article 14. Interpretation :ad Precedence

4.1

4.4

Article

Reference must be made to the Drawings for all measurements, to-
gether with the arrangement of rooms and general finish. Should it
appear that work inteaded to be described, or any of the matters
relative thereto, are not sufficiently detailed or explained on the
Drawings or in the Specifications, the Contractor must apply t~ the
Architect for such further Drewings necessary, and shall conferm to
the same so far as they may be consistent with the original draw-
ings; and should any doubt or question arise in the truc meaning »f
the Drawings and Specifications, reference shall be mede to the
Architect, whose decision thereon shall be final and conclusive.
Work must not proceed if there is any uncertainty.

Where no dimensions or memoranda are given, the Drawings shal. oe
accurately followed according to their swverzl scales; but figures

or memoranda shall take the precedence of scale measurements in all
cases.

The Contractor and/or each Subcontractor shall view drawings and
read complete specifications fcr all branches of work to be done
on the building, in order to inform himself as %o the work to be

done by others and the full extent of his work and its comnection
therewith,

The Drawings and Specificatiens shall be deemed to explain each
other. Should there, however, be any discrepancy between the Draw-
ings and Specifications, or between the scale measurements of draw—
ings and the figures on same, the latter in each case shall be
followed; tut any omissions from any Drawings or Specifications
shall not govern what is shown on or called for by others.

15, Dimensions, Measurements

15.1

The Drawings, together with the siges given in the Specifications.
are understood to be the dimensicns required in the construction of
the work; but the Contractor and/or cach Subcontractor » without ex-
tra compensation, shall make such changes as may be necessary to
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bring the various parts and kind of work to fit each other in the
very best manner, but no alterations sha:l be made without the advice
and consent of the Architect.

15.2 Before ordering any material or doing any work, the Contractor and/er
each Subcontractor shall verify all measvrements at the building and
be responsible ror the correctness of sane. No extra charge rr
compensation will be allowed duve to a difference between actual di-
mensions and the measurements indicated vn the Drawings. Any diff-
erence which may be found shall be subtmi“ted t» the Architect for

- considersation beforc proceeding with the work.

Article 16. Royalties and Patents

16.1 The Contractor shall pay all royalties and license fees. He shall
defend all suits or claims for infringement ~f any patent rights
and chall save the Owner harmless from loss on account theresf.

Article 17. Surveys, Termits, Laws, and Regulations

17.1 The General Contractor shall employ a competent surveyor to cnrrectly
lay out the building with reference to existing property lines and
grade levels, and who shall also establish a permanent bench mark at
a suitable location to which all levels may be referred during the
progress of the work. The Ceneral Contractor shall be held reepon-
sible for the accuracy of the surveyor's work.

17.2 Unless otherwise specified, each Contractor and/mar Subcintracter
shall lay out his own work and establish the necessary lines and
levels for same, and be responsible for the correct installation »f
his work, in reference to existing conditions and the work of other
Contractors.

17.3 The Architect will obtain, and the Owner will pay for, the general
building permit required for the work. The Owner will pay for all
costs involved in regard +s +he Public Lighting Couurission hook
up and the fire alarm hook up. All other necessary permits shall
be obtained and paid for by the Sub-contracter who requires the
same, and he shall give all legal notices and pay all fecs required
for the work.

17.4 The Contractor shall comply with all requirements of the official
g Building Code of the City of Detroit, and the laws, rules, and

; regulations of all municipal, county and state departments gov-

: erning building construction and equipment.

17.5 If the work required by the Drawings and Specificetions-is above
the standard required by the above-mentioned laws, regulations, etc.,
such shall be done a& showm cr :pecified.

P S
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arbic’s 18, Protection of Work and Preperty

18, . The C-atractor shall continuously maintain adequeie s~ ietizi- of
ell his work from damage, and shall further protect the Ownos's
preperty from injury arising in connection with this Cor~re.:-: are
he shall meke good any demage cr injury. He shall alactaic =
procect-atjacent property ‘as-provided by law end thn Cor-rac:
ocuments. ‘

8.2 Th: Coatractor shall take all necessary precautions rcr re
szfety of employees on the work, and shall comply wi-l al.i #ool...
cetle provisions of federal, state, and municipal sa’’cty (>:: 2l
turl¢ing codes to prevent accidents :r injury to personc -
atcnl, or z2jacent to the premises where the work ic €Sz por-
frmei.  He shall erect and properly maintain at all sizer, e
recuired by the conditions and progress :f the werk; i1 acc 3Eeacy
safeguards for the protecticn of workmen and the pubiic aj? szell
pos; danger signs warning against the hazards created ty cucn
feabires of construction as protruding nails, hoists, weil holes,
e’evator hatchways, scaffolding, window openings, stairweyz, :r«!
faliing materials; and he shall designate a respcnsible wncuber
of his organization on the work, whose duty shall be ke grevzosiin
of accidents. The name and position »f any person so designaled
shall be reported to the Architect by the Contract-r.

8.3 In an emergency affecting the safety of life or of '1': 0.k & nf
- «djoining property, the Contractor, without specia. ipetr-izr-:p
~or-authorization from the Architect »r Cwner, is heresy pari.tud
0 net; at his discretion, to prevent such threatenet lors
injury; and he shall so act, without. appeal; -if o sw:hor.zce -1
insiructed. Any compensation, claimed by the Contracscr o2 «rmic1ad,
I ei=rgency work, shall be determined by agreemenc.

18.4 The Contractor shall provide and maintain an approve zelac® f
protecting his work from damage due to weather c:nditic-e duziag
all tuiliing operations, also including all required “exr-r-:iv
enclosures, coverings, and other methrds of protectiru, uni :.s
partizulerly specified otherwise in the Contract Icoumen..
Meth-ds of protection shall be subject at ali times t: tie 3 T EAR W
of ‘the Architect.

! 115 Tae Contract-r shall, within twenty-four (24) hours afier ~c:2iv. 'y
{ written no*tice from the Architect to thab effect, pr-ueed .o ro-
move from the grounds or building all materials condemne® =y nix
whether worked or unworked, er to take down all por:iors 1 -ne
worx which the Architect shall condemn as unsound or impri-nsi.

or 28 in any way failing to conform to the Drawings or Speusifi-

: cations, and to the conditions of this Cintract. The Ccatzachor
shall be responsible for all delays and damages causedd by sccu

removal .af .defeetive work, '

185  The Contractor shall be’held responsible for any damege to the
building caused by an error.in.laying out his work or in :w::
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cxecution or by any defacement of work or any nuisance in or about
the tuilding caused by him or his enmployees.

The General Contractor shall provide approved thermometers, each
having a maximunm end minimum scale. Turing the progress of the
work, set one thermoreter outside of the building. From October 1
to May 1, sct one thermometer in each enclosed story. Set the
other thermometer where directed by the Architect.

Each day at noon, note the temperature on all thermometers, as well
as the highest aid lowest temperature for the last twenty-four hours,
and then set thermometers. The temperature scheditle shall be made
0:% as directed by the Architect and a copy furnished to him.

The General Contrachor shall exercise precaution for the protec-
tion of the glass under this Contract after it has been perma-
nently installed in ‘the building; and he will be held responsible
for all breakage or other damage to glass up ito the time the
building is turned over to the Owner.

Where breakage or other damage is known to have been caused by
any Subcontractor, the breakage or damage shall be made good to
the satisfaction of the Architect by the Contractor and paid for
by the Subcontractor responsible for the breakage or damage.

19. Inspection of Work

The Architect and his representatives shall at all times have
access to the work wherever it is in preparation or progress, and

the Contractor shall provide proper facilities for such access
and for inspection.

If ‘the specificatinns. the Architect's instructions, laws, erdi~
nances, or any public authority require any work to be specially
“es*ed or approved, the Contractor shall give the Architect timely
notice of its readiness for inspection; and if the inspection is
by another authority than the Architect, of the date fixed for
such inspection, required cortificates cf Inspection being secured
by the Contractor. Inspections by the Architect shall be promptly
made, and where practicable at the source of supply. If any work
should be covered up without approval or consent of the Architect,
it must, if required by the Architect, be uncovered for examina-
tion at the Contractor's expense.

Re-examination of questioned work may be ordered by the Architect;
and if so ordered, the work must be uncovered by the Contractor.

If such work be found in accordance with the Contract Documents,

© the Contractor shall pay euch eoobs, unlooo it bo found that the
defect in the work was caused by a contractor employed as provided
in the article on Separate Contracts; and in that event, the Owmer
shall pay such cost.
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frticle 2N. Superintendence: Supervision

2N.1 The General Contractor shall keep on his work, fren the beginning »f
the work to the date of the final certificate as issued bty the \rchi-
tect, a competent superintendent and all neccssary assistants, all
satisfactory to the Architect. Tiie superintendent shall n~t be changed
except with the consent of the irchitect, unless the superintendent

proves to be unsatisfactory to the General Contractor and ceases tn
be ir his enplny.

The superintendent shall represent the General Contracter in his
abserce from the work, and all directions given to the superintendent
ty the /irchitect shall be as binding as if given to the General
Contractor. Important directions shall be confirmed in writing to
the Generel Contractor. ONther directions shall be so confirmed en
written request in each case.

The General Contractor shall give efficient supervision to the work,
using his best skill and attention. He shall carefully study and
compare all drawings, specifications, and other instructions, and
shall report at once to the Architect any error, inconsistency, or
amisaion which he may discover. He shall be actually present on the
work during all regular and other working hours, except for such
times as the Architect may approve that he leave the work temporar-
ily on duty connected only with work under this Contract.

Meeting of the representatives of the various trades engaged upon
the work shall be he¢ld, as directed by the Architect, for furthering
the progress of the work. If representatives fail to attend these
neetings or to carry out the orders issued, they shall, en request
of the Architect, he irmedistely dismiseod frem the work and other
representatives substituted.

Artiele 21. Owner's Inspector

21.1 The Owner reserves the right to maintain inspectors, in addition te
the Architect's inspectors add superintendents, for the purpmse nf
examining and testing materials, and for the inspection of the gen-
eral character, methods, and progress of the work.

Article 22. Changes in the Work

22.1 Should changes be made an the Ddrawings or in the Specificatiens
before a Contract is signed, such changes will be announced by the
CSP Office to the intending bidders in the form of "Addenda,"
numbered consecutively, and dated at the time such changes are made.
Each proposal shall state that all labor end materials required by
siuch Mdenda ave ineluded in the prpasal, alsn giving the mumber
and date of such Addenda.
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Should changes be made on the Drawings or in the Specifications
after a Contract is signed, such changes shall be made by the
Contractor in accordance with "Bulletins," issued by the Architect
or by the CSP Office and shall be governed by the General Condit-
ions of the Contract.

22.3 It shall be understood and agreed by all parties sutmitting
proposals on any part of the work that the requirements of all
Contract. Pocuments shall apply to all Addenda or Bulletins; and
that unless ~therwise mentioned therein, the general character
of all work required by the same shall be as originally required
for corresponding work, and thet, all incidental work necessi-

tated shall also be included ewen though not particilarly men-
tioned.

22.4 The Owner, without invalidating the Contract, may order extra
work or make changes by el*ering, adding to, or deducting from
the work, the contract sum being adjusted accordingly. All such
work shall be executed under the conditions of the original
Contract, except that any claim for extension of time caused
thereby shall be adjusted at the time of ordering such change.

Article 23. Claims for Extra Cost

23.1 If the Contractor claims that any instructions by Drawings or
otherwise involve extra cost under this Contract, he shall give
the Architect written notice thersof within a reasonable time
after the receipt of such instructions, and in any event before
proceeding to execute the work, except in emergency endangering
life or property; and the procedure shall then be as provided for
changes in the work. DNo such claim shall be valid unless so made.

Article 24. Deductions for Uncorrected Work

24.1 If the Architect and Owner deem it inexpedient to correct work -
injured or done not in accordance with the Contract, an equitable
deduction from the Contract price shall be made therefor.

; Article 25. Delays and Extension of Time

25.1 If the Contractor ghould be delayed at any time in the progress
of the work by any act or neglect of the Owner or by the Architect
or of any employee of either, or by any separate contractor em-
ployed by the Cimer, or by changes ordered in the work or by
strikes, lockouts, fire, unusual delay in transportation, unavoid-
able casualties, or any causes beyond the Contractor's control,
or by delay authorized by the Architect pending arbitration, or
by any cause which the Architect shall decide to justify the delay,

Page II-1-11

02



Irtiecle

then the time ~f completion sholl be cxtended for such roasonsble
time as the irchitect or the CSP Office may decide.

lio such extension shzll be made for deley occurring merc than seven
days before cleim thcreof is made in writing to the .rechituct. n

I
the case of a continuing cause of delay, -enly onc clain is neccssary.

If no schedule or agreement stating the dates upon which drawings shall
be furnished is made, then no claim for delay shall be sllowed ~n
account of failure to furnish Drewings until two weeks after dswond

for such Drawings and not then unless such clain be reasonablr.

This urticle does not exclude the recovery cf demages for deluy by
cither perty under other provisions in the Contract Documents.

26. lLeceleration of Work

26,1

Artiele

If, in the juigement of the .irchitect, it becomes necess:ry at any
time during the progress of the work in order tn accclerate the

work of any Subcontractor, each Subcontractor » when so directed by
the Architect, shall cease work at any point and transfer his nen to
such other points as may be required, and shall execute such portions
of his work es may be necessary to promote the progress of the work
2s a whole and to enable other Subcontractors to hasten, properly
engage, and earry em their work, If necemsury, Subeentractors shall
temporarily omit such portions.of the work as rey be necessery for
the advancement of the work of other contractors, and shall go back
thereafter and execute the work left out at such time as the .rchi-
tect directs. .11 expenses involved in such transfer or going

back must be borne by the Subcontractor involved.

27._ _Correction .of Work Before Final Payment

27.1

The Contractor shall pronptly remove from the prenises all work
condemned by the Architect as failing to conform to the Contract,
whether incorporated or not; and the Contraoctor shall promptly
replace and re-execute his own work in accordance with the Contract
and without expense to the Owner and shall bear the expensc of
making good e11 work of Subcontractors or other contractors de-
stroyed or damaged by such removal or replacement.

If the Contractor does not remnve such condemned work within =
reasonable time, fixed by written notice, the Owner may rerove it
ard may store the material at the expense of the Contractor. If the
Contractor does not pay the expense for such removal within ten
days' time thereafter, the Owner may, upon ten days' written notice,
sell such materials at auction or at private sale and shall account
for the net, praceads theronf, afbor deducting all *he costs and
expenses that should have been borne by the Contractor.
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Article 28. Correction of Work After the Final Payment, Guarantees

28.1 Neither the final certificate, nor payment on account in full, nor
any provision in the Contract Documents shall relieve the Contractor
of responsibility for faulty materials or workmanship; and he shall
remedy any defects due thereto and pay for any damage to nther work
resulting therefrom, which shall appear within a period of one (1)
year from the date of final certificate on this Contract. Furnish
written guarantee.

28.2 Certain branches, divisions, or items shall be guaranteed for perinds
other than as above mentioned, and are particularly so stated in the
following specifications under the various trades.

28.3 Defects appearing during the period of guarantee shall be made good
by the Contractor at his own expense upon demand by the Owner.

28.4 Where guarantees are especially called for in the specifications of
the various trades, the Subcontractor involved shall
submit to the Architect, when required, a guarantee made in the
following form, having all spaces properly filled in to conform with
the requirements. In case more than one guarantee is required in
any one trade, each guarantee shall be made separately.

GUARANTEE

Date

The undersigned herewith guarantee that the work installed under his
Contract is in accordance with the requirements set forth in the
specifications for same as prepared by the Architect.

Contract for

(Signed) Subcontractor

Contractor

Article 29. Owner's Right to do Work

29.1 If the Contractor should neglect to prosecute the work properly or
fail to perform any provision of this Contract, the Owner, after
three days' written notice to the Contractor, may, without pre-

2 judice to any other remedy he may have, make good such deficiencies
and may deduct the cost thereof from the payment then or there-
after due the Contractor provided, however, that the Architect
shall approve both such action and the amount charged to the Con-
tractor. '

hd
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Article 30. Owner's Right io Terminate Contract

3.1 If the Contractor snould be adjudged a bankrupt, or if he should meke a
general assignment for the benefit of his creditors, or if a receiver
should be appointed on account of his insolvency, or if he should per-
sistently or repeacedly refusc or should fail, except in cases for
which extension of time is provided, to supply enough properly skilled
workmen or proper naterials, or if he should fell to make prompt payment
to Subcontractors or for material or labor, or persistently disregard
lays, ordinances, or the instructions of the Architect, or otherwise be
guilty of a substantial violation of any provision of the Contract,

! then the Owner, upon the certificate of the Architect that sufficient
cause exists to justify such action, may, without prejudice to any
other right or remedy and after giving the Contractor seven days!
written notice, terninate the employment of the Contractor and take
possession of the premises and of all materials, tools, and appliances
thereon and finish the work by whatever method he may deem expedient.
In such case, the Contractor shall not be entitled to receive any
further payment until the work is finished. If the unpaid balance of
the Contract price shall exceed the expense of finishing the work in-
cluding compensation for additional architectural, managerial, and
administrative services, such excess shall be paid to the Contractor.
If such expense shall exceed such unpaid balance, the Contractor shall
pay the difference to the Owner. The expense incurred by the Nwner as
herein provided, and the damage incurred through the Contractor's
default, shall be certified by the Architect.

Article 31. Application for Payment

31.1 The Contractor shall, before the first application on each individual
building, sutmit to the General Contractor a schedule of values of
the various parts of the work in accordance with the unit cost sheets,
including quantities aggregating the totol sum of the part of the
Contract for the specific building, divided so as to facilitate pay=-
ments to Sub-Contractors made out in such form as the General Con-
tractor and the Contractor may agree upon and, if required, supported
by such evidence as to its correctness as the General Contractor may
designate. Such schedules shall be used as a basis for applications
for payment by the General Contractor and when agreed to by the Archi- -
tect, shall be used as a basis for certificates nf payment unless it
is found to be in error. Payment will be nade directly by the Owner
to the Contractor from the certificate of payment.

31.2 In applying for a payment, the Contractor shall sukmit a statement
based uppn this schedule which, if required, shall be itemized in such
form and supported by such evidence as the Architect may direct show-
ing his right to payment claimed. If payments are made on account
of materials delivered and suitably stored at the site, but not in-
corporated in the work, tho Contractor may be required to furnish
Bills of Sale or other procedure as will establish the Owner's title
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to such material or otherwise adequately protect the Owner's interest.
Materials upon Which an estimate has been based shall not be removed
from the building or premises cxcept with the written consent of the
Architect.

Article 32, Certificates for Payment

32.1

32.2

32,3

32.4

Article

If the Contractor has made application for payment as above, the Gen-
eral Contractor shall within five (5) working days issue an application
for payment to the Architect who shall within five (5) working days of
the receipt of an application for payment, certify the account for
payment or advise the General Contractor and the Contractor promptly
in writing why the account is amended or disapproved. Such certifi-
cates may provide for holdbacks sufficient to protect the Owner against
all liens of which he has notice and in accordance with the laws of
the state of Michigan.

The Owner shall, within five (5) working days of the Architect's cer-
tificate, make payment on the account in accordance with th- "greement.
No more than one working day shall be allowed for transmission of
cértificates or payments between each of the parties.

No payment made to the Contractor and no partial or entire use or
occupancy by the Owner shall be construed as an acceptance of any work
or material not in accordance with this Contract. Issuance of the
final certificate shall constitute = waiver of all claims by the Owner,
otherwise than under Article 28 of these Conditions, and the acceptance
of such final certificate by the Contractor shall constitute a waiver
by him of all claims except those previously made and still unsettled,
if any.

Should the Owner fail to pay the sum named in any certificate of the
Architect or in any award by Arbitration, upon demand when due, the
Contractor shall receive, in addition to the sum named in the cer-
tificate, interest thereon at the then current prime bank lending rate.

33, Payments Withheld

33-1

The Architect may withhold or, on account of subsequently discovered
evidence, nullify the whole or part in any certificate to such extent
as may be necessary to protect the Owner from loss on account of:

.1 Defective work not remedied.

.2 Claims filed, or rcasonable evidence indicating probable
filing of claims.

.3 Failure of the Contractor to make payments promptly to Sub-
contractors or for material or labor.
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+4 A reasonable daubt that the Contract cam be completsd for
the balance then unpaid.

.5 Damage to another Contract.

33.2 When the above grounds are removed, payment will be made for accounts
withheld because of them.

Article 34. Guaranty Bonds

34.1 See Notice to Bidders.

Article 35. Damages

35.1 Should either party to this Contract suffer damages because of any
wrongful act or neglect of the other party or of anyone employed by
him, claim shall be made in writing to the party liable within a rea-
sonable time of the first observance of suh damage and not later than

the final payment, except as expressly stipulated otherwise in the
case of faulty work or materials.

35.2 Should the Contractor claim damages on account of the delay, negligence,
or carelessness of a Subcontractor or another contractor, or for any
cause of dispute, he shall report the occurance of such damage or
dispute in writing within five days of such occurance to the Architect
and to the alleged party at fault. In case such report is not made,
the Contractor whose work is injured shall be held responsible for the
making good of such damages.

35.3 The decision of the Architect and Engineer jointly in all such disputes
shall be final.

Article 36. Liens

36.1 . Neither the final paymeént nor any part of the retained pcrcentage shall
become due until the Contractor, if required, shall deliver to the
Owner a complete release of all liens arising out of this Contract,
or receipts in full in lieu thereof and, if required in either case,
an affidavit that so far as he has knowledge or information, the
releases and receipts include all the labor and materials for which
a lien could be filed; but the Contractor may, if any Subcontractor
refuses to furnish a release or receipt in full, furnish a bond
satisfactory to the Owner, to identify him against any lien. If any
lien remains unsatisfied after all payments are made, the Contractor
shall refund to the Owner all monies that the latter may be compelled

to pay in discharging such a hen, including all costs and a reason=-
able attornecy's fee.
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Article . ssignment

37.1 Neither party to the Contract shall assign the Contract or sublet it
as a whole without the written consent of the other, nor shall the
Contractor assign any monies due or to become due to him hereunder,
without the previous written consent of the Owner.

Article 38. Separate Contracts

38.1 The Owner reserves the right to let other contracts in connection with
this work. The Contractor shall afford other contractors reasonable
opportunity for the introduction and storage of their material and the
execution of their work and shall properly connect and coordinate his
work with theirs.

38.2 If any part of the Contractor's work depends for proper execution, or
results, upon the work of any other contractor, the Contractor shall ine
spect and promptly report to the Architect any defect in such work that
may render it unsuitable for such proper execution and results. His
failure so to inspect and report shall constitute an acceptance of the
other contractor's work as fit and proper for the reception of his work,
except as to defects which may develop in the other contractor's work
after the execution of his work.

38.3 To insure proper execution of his subsequent work, the Contractor shall
measure work already in place and shall at once report to the Architect
any discrepancy betweon the executed work and the drawings.

Article . Installation of Owner's Equipment

39.1 The Contractor agrees to permit the Owner to place and install his own
equipment during progress of the work as he will not impede the Con-
tractor's progress, before the completion and acceptance of the various
parts of the work. The Contractor further agrees that such placing and
installation of equipment and machinery does not in any way evidence
the completion of the work or any portion of it, nor signify the Owner's
acceptance of the work nor any part of it.

Article 40. Subcontracts

40.1 Prior to the formal awarding of the Contract, the Contractor shall
‘ submit a list of Subcontractors proposed for the principal parts of the
work and for such other parts as the Owner and the Architect may re-
quest, and shall not employ any to whom the Owner and the Architect
may have a reasonable objection.

40,2 The Contractor agrees that he is as fully responsible to the Owner
for the acts and omissions .of his Subcontractors and of persons either
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directly or indirectly employed by them, as he is for the acts and omis-
sions of persons directly empldyed by hin.

0.3 Nothing in the Contract Documenté, shall create any contractual relatien
between the Owner and any Subcontractor.

Article 41. Relations of Contractor and_Subcontractor

41.1 The Centractor agrees to bind every Subcontractor and every Subcontractor’
agrees to be bound by the terrms of the ‘greement, the General Conditions
of the Contract, the Supplementary General Coaditions, the Drawings and
Specifications as far as applicable to his work, including the following
provisions of this article, unless specifically noted to the contrary
in a subcontract approved in writing as adequate by the Owner or Architect.

4.2 The Subcontractor agrees:

.1 To be bound to the Contractor by the terms of the Agreement, Gen-
eral Conditions of the Contract, the Supplementary General Condi-
tions, Drawings and Specifications, and tn as:ume toward him all
the obligations and responsibilities that he, by those documents,
assumes toward the Owner.

«2 To sutmit to the Contractor applications for payment in such reason-
able time as to enablc the Contractor to apply for payment under
Article 31 of the General Conditions.

.3 To make all claims for extras, fnr extensions of time, and for dam-
ages for delays or otherwise, to the Contractor in the manner pro-
vided in the General Conditions of the Contract, and the Supplement-
ary General Conditions, for like claims by the Contractor upon the
Owner, except that the time for making claims for extra cost is one
waek. *

41.3  The Contractor agrees:

.1 To be bound to the Subcontractor by all the obligations that the
Owner assumes to the Contractor under the Agreement, General Condi-
tions of the Contract, the Supplementary General Conditinns, Draw-
ings and Specifications, and by all the provisions thereof afferding
remedics and redress to the Contractor from the Owner.

.2 To pay the Subcontractor, within five (5) days from the receipt of
the payment of the certificates, if issued under the schedule of
values described in Article 31 of the General Conditinns, the
amount allowed to the Contractor on account of the Subcontractor's
work to the extent of the Subcontractor's interest therein.

.3 To pay the Subcontractor, upon the payment nf certificatcs, if issued
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otherwis: than as in Article 41.3.2., sc that at all times his
total payments shall be as large in proportion to the value of the
work done by him as the total amount certified to the Contractor
is to the walue of the work done by him.

«4 To pay the Subcontractor to such exte:t as may be provided by the
Contract Documents or the Subcontract, if either of these provides
for earlier or larger payments than the abeve.

«5 To pay the Subcontractor én demand for his work or meterials as
far as executed and fixed in place, less the retained percentage,
at the time the certificate should issue, even though the Archi-

! tect fails to issue it for any cause not the fault of the Sub-
contractor.

.6 To pay the Subcontractor a just share of any fire insurance money
received by him, under the Supplementary General Conditions.

.7 To make no demand for liquidated damages or penalty for delay in
any sum in excess of subh amount as may be specifically named in
the Subcontract.

.8 That no claim for services rendered or materials furnished by the
Contractor to the Subcontractor shall be valid unless written notice
thereof is given by the Contractor to the Subcontractor during the
first ten days of the calendar month following that in which the
. claim originated.

A DYA Nothing in this article shall create any obligation on the part of the
Owner to pay or to see to the payment of any sums to any Subcontractor.

Article 42. The Architect's Status

42.1 The Architect shall have general supervision and direction of the work.
He is the agent of the Owner only to the extent provided in the Contract
Documents and when in special instances he is authorized by the Owner
so to act; and in such instances he shall, upon request, show the
Contractor written authority. He has authority to stop the work when-
ever such stoppage may be necessary ‘to insure the proper execution
of the Contract.

42.2 As the Architect is, in the first instance, the interpreter of the
conditions of the Contract and the judge of its performance, he shall
side neither with the Owner nor with the Contractor, but shall use
his power under the Contract to enforce its faithful performance by
both.

42.3 In case of the termination of the employment of the Architect, the
Owner shall appoint a capable and reputable architect, whose status
under the Contract shall be that of the former Architect.
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Artiele 43. The Architect's Decisions

43.1 The Architect shall, within a reasonable time, make decisinns on all
claims of the Owner or Contractor end on all other matters relating te
the execution and progress of the work or the interpretation nf the
Contract Documents.

43.2 The Architect's decisions, in matters relating to artistic effect,
shall be final, if within the terms of the Contract Dncuments.

Article 44. Cash Allowances

44,1 The Contractor shall include in the Contract sum all allowances named
in the Contract Documents and shall cause the work so sovered tn he
done by such Subcontractors and for such sums as the Architect may
direct, the Contract sum being adjusted in conformity therewith. The
Contractor declares that the Contract sum includes such sums for
expenses and profit on account of cash allowances as he deems proper.
No demand for expense or profit other than those included in the
Contract sum shell be allowed. The Contractor shell not be required

to employ for any such work persons against whom he has a reasonable
objection.

Article 45. Use of Premises, Storage of Materials

45.2 The Contractor shall confine his apparatus, the storage of materials,
and the operations of his workmen to limits indicated by law, ordinaxges,
permits, or directions of the Architect and shall not unreasonably
encumber the premises with his materials.

45.2 The Contractor shall not load or permit any part of the structure ton
be lnaded with a weight that will endanger its safety.

45.3 The Contractor shall enforce the Architect'!s instructions regarding
signs, advertisements, fires, and smoking.

, 45.4 The Contractor shall be responsible for the proper care and protection

: nf all of the materials, equipment, etc., delivered at the site. Build-

; ing materials, equipment, etc., may be stored nn the premises, subject
to the approval of the Architect.

45.5 When any space in the building is used as a shop or stereroom, the one
making use of such room will be held responsible for any repairs,
patching, or cleaning arising from such use.

45.6 Each Contractor shall protect and be responsible for any damage to
his work or material; and shall make good without costs to the Owner
any damage or loss that may occur, unless particularly otherwise
stipulated in the Contract Documents.
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45.7 Each Contractor shall be responsible for his own material upon the
grounds or upon the streets, and must place red lights upon it at
night, and shall also guard the public against all damages by reason
of pits or excavations, or because of any piles of materials about
the premises, and shall be liable for any damages occuring because
of any neglect to provide such safeguard. No Contractor shall
occupy any unnecessary amount of space with his material; and each
shall obey the instructions of the Superintendent, who will see
that a fair apportionment of the building ground is made among the
several Contractors.
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SUPPLEMENTARY GENERAL CONDITIONS

Article 1. Scope

1.1

The work provisioned within these Contract Documents includes all labor,
material, equipment, and services required to complete a partic